APPENDIX C

Cost Estimate Summary

Hungry Hollow Reservoir






Cost Estimate

Upper San Joaquin River Basin Storage Investigation

HUNGRY HOLLOW

267' high, 5,200' long, saddle dam
9 mi canal, 3 pump stns
Tie to Friant Kern

FIRST COST ITEMS

(2002 dollars)

DAMS Diversion Dam/Cofferdam

Diversion Works/Tunnel $ 500,000

Main Dam $ 349,105,000

Spillway $ 5,225,000

Outlet Works
SUBTOTAL $ 354,830,000
CONVEYANCE FACILITIES

Power intake, tunnels & penstocks $

Diversion Tunnel $

Tunnel

Canals/Pipelines $ 15,000,000

Pumping Stations $ 60,000,000

Regulating Reservoirs $ 10,000,000
SUBTOTAL $ 85,000,000
PERMANENT OPERATING EQUIPMENT

Powerplants, generators & turbines $

Transmission Lines, switchyards, & substns. $
SUBTOTAL $ -
TOTAL, LISTED ITEMS (rounded) $ 439,800,000
UNLISTED ITEMS (15%; rounded) $ 66,000,000
TOTAL, CONSTRUCTION ITEMS (rounded) $ 506,000,000
CONTINGENCIES ON CONSTRUCTION (25%; rounded) $ 127,000,000
TOTAL, CONSTRUCTION COST $ 633,000,000
MITIGATION (5%; rounded) $ 32,000,000
TOTAL FIELD COSTS $ 665,000,000
INVESTIGATION, DESIGN, & CONSTRUCTION MNGMT (15%; rounded) | $ 100,000,000
LAND $ 6,250,000
TOTAL PROJECT FIRST COST $ 771,250,000
Upper San Joaquin River Basin C-1 March 2003

Storage Investigation




Appendix C Hungry Hollow Dam
Cost Estimate Summary Draft Surface Storage Option Technical Memorandum
Upper San Joaquin River Basin Storage Investigation
Cost Estimate
HUNGRY HOLLOW
267" high, 5,200' long, saddle dam
Success Tunnel
FIRST COST ITEMS (2002 dollars)
DAMS Diversion Dam/Cofferdam
Diversion Works/Tunnel $ 500,000
Main Dam $ 349,105,000
Spillway $ 5,225,000
Outlet Works
SUBTOTAL $ 354,830,000
CONVEYANCE FACILITIES
Power intake, tunnels & penstocks $
Diversion Tunnel $ -
Tunnel $ 54,000,000
Canals/Pipelines $ 15,000,000
Pumping Stations $ 20,000,000
Regulating Reservoirs
SUBTOTAL $ 89,000,000
PERMANENT OPERATING EQUIPMENT
Powerplants, generators & turbines $
Transmission Lines, switchyards, & substns. $
SUBTOTAL $ -
TOTAL, LISTED ITEMS (rounded) $ 443,800,000
UNLISTED ITEMS (15%; rounded) $ 66,600,000
TOTAL, CONSTRUCTION ITEMS (rounded) $ 510,000,000
CONTINGENCIES ON CONSTRUCTION (25%; rounded) $ 128,000,000
TOTAL, CONSTRUCTION COST $ 638,000,000
MITIGATION (5%; rounded) $ 32,000,000
TOTAL FIELD COSTS $ 670,000,000
INVESTIGATION, DESIGN, & CONSTRUCTION MNGMT (15%; rounded) $ 101,000,000
LAND $ 6,250,000
TOTAL PROJECT FIRST COST $ 777,250,000
March 2003 C-2 Upper San Joaquin River Basin

Storage Investigation




